
Agreement for lease

Application reference TAC-2026-0007

Project Cicero Wind Scheme

Developer / client Bins - Kub SPV Ltd

Parent developer Wiza Group

Document (as filed) Lease Agreement 1 (v4)

Inferred type lease agreement

Category land rights

Document date 2026-05-06T17:42:12.000Z

THIS AGREEMENT is made on 2026-05-06T17:42:12.000Z between (1) Ridgeway Landholdings LLP (Landlord) 
and (2) Bins - Kub SPV Ltd (Tenant) in respect of the project site known as Macyfield Site: 365 Bogan Mountains, 
Lake Gustaveton.

1. Grant
Subject to satisfaction of conditions precedent, the Landlord agrees to grant and the Tenant agrees to take a 
lease of the Premises in the form annexed at schedule 2.

2. Conditions precedent
Planning permission and associated consents becoming implementable in accordance with statutory 1. 
requirements.
Connection arrangements progressing in line with the programme assumptions in the application pack.2. 
Evidence of funding and insurance for construction phase obligations.3. 
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3. Term, rent, and review
The lease term shall commence on the completion date and continue for thirty-five (35) years unless terminated 
earlier. Base rent, indexation mechanics, and review dates are set out in schedule 3.

4. Tenant covenants
The Tenant covenants to operate and maintain the plant in accordance with law, maintain insurance, and comply 
with environmental and reinstatement obligations in schedule 5.
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5. Alienation and charging
Assignment or underletting is permitted only to qualifying transferees with landlord consent not to be 
unreasonably withheld. Security assignments to lenders are permitted under a direct agreement framework.

6. Reinstatement and yield-up
At expiry or earlier termination, the Tenant shall reinstate and remediate in accordance with the 
decommissioning plan and any agreed residual infrastructure carve-outs.

The lease demises the project land to Bins - Kub SPV Ltd for the purpose of constructing and operating 
bess_export.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 4) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-4 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-4 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-4 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-4 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 5) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-5 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-5 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-5 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-5 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 6) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-6 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-6 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-6 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-6 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 7) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Schedule plans omit the cable routing strip shown on the operator red-line pack, so the demise may not include 
the full export route.

Workstream Cross-ref Operator review notes

Land & access LA-7 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-7 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-7 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-7 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 8) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-8 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-8 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-8 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-8 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 9) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-9 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-9 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-9 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-9 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 10) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

The lease term appears to cover construction, but break clauses and landlord termination for grid delay are 
cross-referenced to schedules not attached.

Workstream Cross-ref Operator review notes

Land & access LA-10 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-10 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-10 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-10 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 11) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-11 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-11 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-11 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-11 Critical path through reinforcement, primary plant, and 
commissioning tests.
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Lease Agreement 1 (v4) — supporting appendix
This appendix (sheet 12) supplements TAC-2026-0007 for Cicero Wind Scheme. It cross-references the declared 
export capability (30 MW (export)), the technology mix (bess_export), and the connection scope at West 
Ronaldoside Primary · 33 kV class interface. Figures in the operator- facing pack may supersede this extract 
where stamped “controlled copy”.

Workstream Cross-ref Operator review notes

Land & access LA-12 Verify red-line, access rights, and any wayleave assumptions 
against latest survey.

Planning & consent PC-12 Confirm commencement conditions and discharge of pre-
commencement items.

Electrical design EL-12 Align SLD, protection, and fault level study with latest DNO / TO 
model version.

Programme PR-12 Critical path through reinforcement, primary plant, and 
commissioning tests.
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